



**Neches FCU- Silsbee ITM
Addendum A
May 12, 2026**

To all General Contract Bidders of the Work Titled:
Neches FCU- Silsbee ITM
Project No. 8975

The proposed Contract Documents are modified as follows:

Drawings:

- Item A.00** Reference **Civil sheet – C3:** Drawing revised for clarification of existing pavement to remain versus removed per TxDot request.

- Item A.01** Reference **Civil sheet – C4, C5 & C6:** Drawing revised to show site runoff to be control by on site drainage inlets and connect to existing storm junction box per TxDot request.

- Item A.02** Reference **Civil sheet – C7:** Drawing site calculations and details updated.

END OF ADDENDUM A