



**Neches FCU- Silsbee ITM
Addendum B
May 28, 2026**

To all General Contract Bidders of the Work Titled:
Neches FCU- Silsbee ITM
Project No. 8975

The proposed Contract Documents are modified as follows:

Drawings:

- Item A.00** Reference **Civil sheet – C5:** Drainage arrows in the direction of the R.O.W. removed per TxDot request.
- Item A.01** Reference **Civil sheet – C4, C5 , C6 & C7, C8:** Inlet 2 shifted plan southeast to allow for 90degree storm pipe connection to existing junction box at the R.O.W.

END OF ADDENDUM B